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STATEMENT OF WORK

MONTROSE SETTLEMENTS RESTORATION PROGRAM
Fish Collection and Analysis and Case Management Activities
7/10/02
Background

From the late 1940s to the early 1970s, DDTs and PCBs were discharged into the ocean
near Los Angeles. More than 100 tons of these persistent chemicals remain in the marine
environment and continue to injure birds and impair fishing.

In 1990, the U.S. Department of Justice (DOJ) and the California Attorney General filed a
lawsuit under the federal Superfund law on behalf of the Natural Resource Trustees
(NOAA, USS. Fish & Wildlife Service, National Park Service, California Department of
Fish and Game, California Department of Parks and Recreation, and California State
Lands Commission), alleging that a number of defendants were responsible for releasing
DDTs and PCBs and other hazardous substances into the environment. The lawsuit
charged that the DDTs and PCBs injured natural resources, including fish and wildlife
that live in and around coastal waters in Southern Califomnia.

The state and federal governments settled the final remaining legal claims in 2000. A
total of $140 million in damages have been paid under four separate settlement
agreements. The agreements provide that the Trustees may use approximately $30
million of the settlement funds for restoration of natural resources harmed by releases of
DDTs and PCBs off the coast of Southern California (U.S. EPA received a separate share

of the overall settlement for remediation and institutional controls to reduce exposure to
DDTs and PCBs). ’

The Trustees have initiated the restoration planning process. They set up and are staffing
the Montrose Settlements Restoration Program (MSRP) to administer the restoration

efforts. They issued a Public Scoping Document on the restoration planning process and
publishing a Notice of Intent to prepare an Environmental Impact Statement in the
Federal Register. Three public meetings were held and comments solicited from the
public during the scoping period, which closed in November 2001.

Objectives of this Task Order

All tasks will be performed under the direction of NOAA in close consultation with the
co-Trustees. The overall scope and objectives of this task order are to provide strategic
support and proactively advise, facilitate, and respond to requests for actions by the

Trustee Council and Program Manager for the Montrose Settlements Restoration
Program. More specifically:

1. Plan, initiate, facilitate, coordinate, and manage technical and administrative activities
that support restoration planning (including the planning and oversight of field
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studies, analytical services, public involvement and outreach, reporting, meetings, and
other functions as necessary);

2. Execute specific activities that support restoration planning efforts, including the
implementation of a Sampling and Analysis Plan for assessing contamination in
marine fish in Southern California and public outreach and education programs, -
products, and services;

3. Identify, retain, and manage Scientific Review Boards to provide external ad hoc
expertise in support of the Montrose restoration efforts.

Standards of Performance

The performance of work under this agreement will support natural resource restoration
planning and implementation actions being conducted in accordance with the
requirements of CERCLA, NEPA, CEQA, and other applicable federal and state
environmental laws, regulations, orders, and policies. Work conducted may be open to
critical review by the public and the mass media. Accordingly, all work must meet the
highest standards of professional performance and technical rigor. Qualified and
experienced professionals shall be utilized to design and perform the services outlined
herein. Absolute objectivity must be maintained to ensure that reliable and valid
conclusions are reached. Work products, guidance and recommendations, must be clearly
documented and supported with relevant technical standards, methods and procedures.

Scope of Services

The Contractor shall perform the activities described below. All work shall be performed
under the direction of NOAA, and in close coordination with the MSRP Program
Manager and the partner organizations identified.

Activity 1: Preparation of the Task Order Work Plan

The contractor shall commence work immediately to prepare and submit a work plan
relative to the scope of work and activities set forth herein. In addition to describing the
management and technical approach for all of the activities in this Statement of Work, the
submittal will include a proposal/ set of proposals from companies or organizations
capable of performing the QA/QC requirements of Activity 3 and capable of managing
and conducting the fish collection work described under Activity 4.

The work plan shall be divided into two sections. Section I of the work plan shall include
a cover page reflecting the proposed staffing plan, key personnel and schedule of
_ deliverables followed by a concise narrative/description of the planned technical and

management approach. Section I should not exceed fifteen pages plus the cover page
(staffing plan), and proposals for management and implementation of Activity 4 should
be provided as attachments to the Contractor’s work plan.
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Section II of the work plan shall not be attached to Section 1. Section II of the work plan
shall include a detailed cost estimate for completing the requirements of this Statement of
Work. At a minimum, all cost information shall include a clear breakdown of each
element of cost (direct and indirect costs, subcontract/consultant costs and fee).

Finally, the cover letter accompanying the work plan shall address any real or apparent
conflicts of interest. Three copies of this work plan shall be submitted within twenty-one
(21) days after the effective date of this Task Order. *

Section I of the contractor’s work plan shall identify prospective subcontractors including
their qualifications. The contractor shall pre-screen these subcontractors for availability
and potential conflicts of interest. If appropriate subcontractors are not identifiable prior
to the submission of the work plan, then a reasonable and realistic budget should be
included in Section II along with some explanation of the prospective sources and
considerations that will be given toward their identification.

Activity 2. Case Management Support

As requested by the MSRP Program Manager, the contractor shall organize, coordinate,
schedule, assign and oversee implementation, and disseminate information among
subcontractors, MSRP staff and Trustee Council members, and other parties engaged in
restoration planning activities. The contractor shall assist with strategic planning
activities and provide administrative support and assistance in the development of
documents and maintenance of the administrative record. Work under this activity is
limited to those general management responsibilities not directly related to oversight and
implementation of Activities 3-7, direct management of which should be included under

each respective Activity. The contractor shall recommend in its proposal an approach to
meet these objectives.

It is estimated that the Contractor will, under this Acuvity, be requested to participate in

periodic conference calls (on average one per month), and occasional meetings in
Southern California (estimated two per year).

Activity 3. Quality Assurance and Quality Control

To ensure that all studies proceed with appropriate quality assurance oversight, the
contractor shall ensure that all data generated or otherwise acquired under this task order

are of known and usable quality. To that end, the contractor shall be responsible for the
following efforts:

Program Quality Assurance Coordination. The Contractor shall ensure that all field and

laboratory work follow the requirements of the SAP. The QA coordinator shall also be
responsible for coordinating and working closely with the laboratory that is providing
chemical analyses to ensure that they follow the Analytical QA Plan.
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Qualiry Assurance Oversight. The QA Coordinator will assist Trustee and EPA staff in
resolving any potential areas of concern identified during the oversight and review;
conduct technical assessments at each facility generating data; and participate in or
conduct field training or audits of sample collection procedures.

Quality Assessment and Data Validation. As requested, the QA coordinator shall verify
and validate analytical data generated during the Montrose fish sampling study. The
assessment shall meet the standards set by the SAP. The contractor shall be prepared to
conduct validation efforts in real time so corrective actions can be taken if warranted.

The QA coordinator shall review each final report to ensure that the reports accurately
describe and report the methods, standard operating procedures, and underlying data. This
shall include preparation of a data validation report that documents the quality of the data.

The contractor shall be responsible for ensuring the effectiveness of the quality assurance
program by ensuring that the QA work meets the standards set forth in the SAP.

In its work plan, the contractor shall describe how it intends to fulfill the requirements for
this activity.

Activity 4. Fish Collection and Preservation, and Preparation of Report

The Contractor shall: (1) combine the June 2002 MSRP Fish Sampling and Analysis Plan
(Exhibit 1) and the EPA Fish-in-Ocean Sampling and Analysis Plan (to be provided), and
(2) implement the fish collection and sample preservation provisions of the combined
EPA/MSRP Fish Sampling and Analysis Plan (SAP) including all QA/QC procedures,
documentation, and oversight. (Note: the laboratory analysis provisions of the SAP are
covered separately under Activity 5).

The Contractor shall also provide the following:

1. Combine the June MSRP Fish Sampling and Analysis Plan and the EPA Fish-in-
Ocean Sampling Plan into one plan for the purpose of implementation. Products
presenting the data from this combined sampling plan should be organized to reflect,
to the maximum extent practicable, the goals of each sampling plan such that it is
clear which items are solely from the MSRP Fish Sampling and Analysis Plan, which
respond to elements solely found within the EPA Fish-in Ocean sampling plan, and
which represent data needs shared by both programs.

2. Collect targeted fish species, sizes, and numbers from identified locations as specified
in the SAP, and coordinate with appropriate MSRP staff to ensure that fish collection
activities meet the requirements of the SAP, and that any deviations from the SAP are
pre-approved;

3. Provide QA/QC oversight and coordinate with MSRP staff to ensure that all QA/QC
requirements are met;
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- 4. Provide to the MSRP Program Manager a complete list and complete documentation
on all samples collected, including documentation of deviations from the specific
provisions of the SAP if any;

5. Arrange for equipment and facilities to freeze, transport, and store fish samples in
accordance with the provisions of the SAP, and ensure that these arrangements meet
the requirements of the QA/QC plan.

6. Ensure that samples are labeled, frozen, transported, and stored in accordance with
agreed upon procedures and arrangements, and ensure that Standard Operating
Procedures, QA/QC, and chain of custody protocols are followed and documented.

The contractor shall prepare a draft and final report documenting the fish collection
efforts and the results.

Activity 5. Laboratory Analysis of Fish Samples

The Contractor shall retain a qualified laboratory to conduct chemical analysis of the fish
samples collected and preserved under Activity 4. The Contractor shall be responsible
for all sample tracking, processing, preparation, analysis, documentation, and reporting of
results, and shall be responsible for following the analytical quality assurance and quality
control requirements specified in the SAP. This task order anticipates that laboratory
analysis will be performed for those samples identified in the SAP as Phase 1, and for a
limited number of subsequent samples to be identified upon review of Phase 1 results and
as requested by the MSRP Program Manager.

Activity 6. Scientific Review Boards

Restoration of natural resources will require planning, data collection, feasibility studies,
monitoring, and other work of a specialized nature. To ensure that this work is
appropriate, effective, and meets high standards of scientific quality, the Trustees have
convened and will continue to convene scientific review boards (SRB) as needed. These
SRBs shall be comprised of people from government and the private sector with notable
expertise in the appropriate areas of knowledge.

The SRBs shall be called together at various stages in the development of MSRP projects
to provide critical analysis and recommendations to the MSRP. During the period of
performance for this task order, it is anticipated that one SRB will be retained: a Fish
Contamination SRB to guide the implementation and documentation of a comprehensive
plan for evaluating chemical contamination of coastal sports fish.

* The Fish Contamination SRB was initially retained under a prior task order for the desi gn
and development of the sampling and analysis plan. Under this task order, members of
the same SRB will be again retained for technical support and review during the
implementation of the fish sampling and analysis effort. It is estimated that this SRB will

tn
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not actually meet as a group during the period of performance of this task order, but
instead that consultations and reviews will be requested of individual members on
occasion, up to a total of 100 professional hours.

Activity 7. Public Outreach and Education

The contractor shall provide support for a public outreach program to promote public
involvement in the development of the draft Restoration Plan and to communicate with
the public for the purposes of Trustee restoration activities.

The specific tasks and deliverables under this activity will include:

a)

b)

Development of specific outreach and educational materials (e.g. fact sheets,
flyers, posters, multi-media presentations or other). The contractor’s proposal will
describe how preparation, review by Trustees, pilot testing, and final production
and distribution will be performed. This sub-activity will include developing and
testing of specialized multi-lingual materials for messages targeted at specific
constituents and sub-population groups. The subcontractor will be responsible for
reproduction and distribution of the products once the Trustees approve them. Up
to four separate products shall be developed and distributed during the period of
performance. All telecommunication, video and multi-media products shall
comport with 36 CFR 1194.23 and 1194.24.

Periodic development of draft press releases, public service announcements and
pitch stories, and distribution of these products.

Test marketing to targeted audiences of a prototype product (comic book) that has
already been developed to educate the public about contaminated fish
consumption and improving fishing opportunities.

d)

Provide periodic translation services for public meetings, one-on-one public
surveys, and for selected written materials. Assume translation services obtained
for limited, discreet occasions, up to three languages.

Deliverables and Schedule

SOwW DESCRIPTION OF DATE COPY NUMBER &
REF DELIVERABLE REQUIRED DISTRIBUTION
Activity 1 | Submission of Work July 31, 2002 Original to the C.O.
One cony - COTR
Flan and Budget One Copy- TOM
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Review/Comment on PRP
and EPA Materials

Submit QA/QC reports
and recommendations

Provide Draft
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Provide Final Combined
SAP

Commence Fish
Collection Field Work
Prepare Draft Report
Summarizing

Submit Final Report

Completion of
Laboratory Analytical
Work

Review Board Analysis
Provide services as
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As Requested by the
TOM

As requested

July 23, 2002

August 1, 2002

August 22, 2002

30 days after
completion of field
work

30 days after receipt of
comments from
reviewers

December 31, 2002

As required
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1 Original ~ Task Order Manager
1 Camera Ready (Unbound)
Original — Contract Specialist

1 Original ~ Task Order Manager
1 Camera Ready (Unbound)
Original — Contract Specialist

1 Original — Task Order Manager
1 Copy Original — Contract
Specialist

1 Original — Task Order Manager

1 Camera Ready (Unbound)
Original — Contract Specialist

1 Properly Formatted Disk (for final
reports) - Contract Specialist

N/A

1 Original — Task Order Manager
1 Copy Original — Contract
Specialist

1 Original — Task Order Manager
1 Camera Ready (Unbound) b
Original — Contract Specialist

1 Properly Formatted Disk (for final
reports) — Contract Specialist

I Original — Task Order Manager

1 Camera Ready (Unbound)
Original — Contract Specialist

1 Properly Formatted Disk (for final
reports) — Contract Specialist

As requested

As requested

requested

Deliverables shall be accompanied by a deliverable cover sheet.
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STATEMENT OF WORK

MONTROSE SETTLEMENTS RESTORATION PROGRAM
Fish Collection and Analysis and Case Management A cctivities
7/10/02

Background

From the late 1940s to the early 1970s, DDTs and PCBs were discharged into the ocean
near Los Angeles. More than 100 tons of these persistent chemicals remain in the marine
environment and continue to injure birds and impair fishing.

charged that the DDTs and PCBs injured natural resources, including fish and wildlife
that live in and around coastal waters in Southern California.

of the overall settlement for remediation and institutional controls to reduce exposure to
DDTs and PCBs). :

The Trustees have initiated the restoration planning process. They set up and are staffing
the Montrose Settlements Restoration Program (MSRP) to administer the restoration

efforts. They issued a Public Scoping Document on the restoration planning process and

publishing a Notice of Intent to prepare an Environmental Impact Statement in the
Federal Register. Three public meetings were held and comments solicited from the
public during the scoping period, which closed in November 2001.

Objectives of this Task Order

All tasks will be performed under the direction of NOAA in close consultation with the
co-Trustees. The overall scope and objectives of this task order are to provide strategic
support and proactively advise, facilitate, and respond to requests for actions by the
Trustee Council and Program Manager for the Montrose Settlements Restoration
Program. More specifically:

1. Plan, initiate, facilitate, coordinate, and manage technical and administrative activities
that support restoration planning (including the planning and oversight of field
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studies, analytical services, public involvement and outreach, reporting, meetings, and
other functions as necessary);

2. Execute specific activities that support restoration planning efforts, including the
implementation of a Sampling and Analysis Plan for assessing contamination in
marine fish in Southern California and public outreach and education programs,
products, and services;

3. Identfy, retain, and manage Scientific Review Boards to provide external ad hoc
expertise in support of the Montrose restoration efforts.

Standards of Performance

The performance of work under this agreement will support natural resource restoration
planning and implementation actions being conducted in accordance with the
requirements of CERCLA, NEPA, CEQA, and other applicable federal and state
environmental laws, regulations, orders, and policies. Work conducted may be open to
critical review by the public and the mass media. Accordingly, all work must meet the
highest standards of professional performance and technical rigor. Qualified and
experienced professionals shall be utilized to design and perform the services outlined
herein. Absolute objectivity must be maintained to ensure that reliable and valid
conclusions are reached. Work products, guidance and recommendations, must be clearly
documented and supported with relevant technical standards, methods and procedures.

Scope of Services

The Contractor shall perform the activities described below. All work shall be performed
under the direction of NOAA, and in close coordination with the MSRP Program
Manager and the partner organizations identified.

Activity 1: Preparation of the Task Order Work Plan

The contractor shall commence work immediately to prepare and submit a work plan
relative to the scope of work and activities set forth herein. In addition to describing the
management and technical approach for all of the activities in this Statement of Work, the
submittal will include a proposal/ set of proposals from companies or organizations
capable of performing the QA/QC requirements of Activity 3 and capable of managing
and conducting the fish collection work described under Activity 4.

The work plan shall be divided into two sections. Section I of the work plan shall include
a cover page reflecting the proposed staffing plan, key personnel and schedule of
deliverables followed by a concise narrative/description of the planned technical and

management approach. Section T'should not exceed fifteen pages plus the cover page
(staffing plan), and proposals for management and implementation of Activity 4 should
be provided as attachments to the Contractor’s work plan.

8}
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Section II of the work plan shall not be attached to Section I. Section 1I of the work plan
shall include a detailed cost estimate for completing the requirements of this Statement of
Work. At a minimum, all cost information shall include a clear breakdown of each
element of cost (direct and indirect costs, subcontract/consultant costs and fee).

Finally, the cover letter accompanying the work plan shall address any real or apparent
conflicts of interest. Three copies of this work plan shall be submitted within twenty-one
(21) days after the effective date of this Task Order. '

Section I of the contractor’s work plan shall identify prospective subcontractors including
their qualifications. The contractor shall pre-screen these subcontractors for availability
and potential conflicts of interest. If appropriate subcontractors are not identifiable prior
to the submission of the work plan, then a reasonable and realistic budget should be
included in Section II along with some explanation of the prospective sources and
considerations that will be given toward their identification.

Activity 2. Case Management Support

As requested by the MSRP Program Manager, the contractor shall organize, coordinate,
schedule, assign and oversee implementation, and disseminate information among
subcontractors, MSRP staff and Trustee Council members, and other parties engaged in
restoration planning activities. The contractor shall assist with strategic planning
activities and provide administrative support and assistance in the development of
documents and maintenance of the administrative record. Work under this activity is
limited to those general management responsibilities not directly related to oversi ght and
implementation of Activities 3-7, direct management of which should be included under
each respective Activity. The contractor shall recommend in its proposal an approach to
meet these objectives.

It is estimated that the Contractor will, under this Activity, be requested to participate in

periodic conference calls (on average one per month), and occasional meetings in
Southern California (estimated two per year).

Activity 3. Quality Assurance and Quality Control

To ensure that all studies proceed with appropriate quality assurance oversight, the
contractor shall ensure that all data generated or otherwise acquired under this task order
are of known and usable quality. To that end, the contractor shall be responsible for the
following efforts:

Program Quality Assurance Coordination. The Contractor shall ensure that all field and

laboratory-work follow the requirements of the SAP T he QA coordinator shall also be
responsible for coordinating and working closely with the laboratory that is providing
chemical analyses to ensure that they follow the Analytical QA Plan.
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Quality Assurance Oversight. The QA Coordinator will assist Trustee and EPA staff in
resolving any potential areas of concern identified during the oversight and review;
conduct technical assessments at each facility generating data; and participate in or
conduct field training or audits of sample collection procedures.

Quality Assessment and Data Validation. As requested, the QA coordinator shall verify
and validate analytical data generated during the Montrose fish sampling study. The
assessment shall meet the standards set by the SAP. The contractor shall be prepared to
conduct validation efforts in real time so corrective actions can be taken if warranted.

The QA coordinator shall review each final report to ensure that the reports accurately
describe and report the methods, standard operating procedures, and underlying data. This
shall include preparation of a data validation report that documents the quality of the data.

The contractor shall be responsible for ensuring the effectiveness of the quality assurance
program by ensuring that the QA work meets the standards set forth in the SAP.

In its work plan, the contractor shall describe how it intends to fulfill the requirements for
this activity.

Activity 4. Fish Collection and Preservation, and Preparation of Report

The Contractor shall: (1) combine the June 2002 MSRP Fish Sampling and Analysis Plan
(Exhibit 1) and the EPA Fish-in-Ocean Sampling and Analysis Plan (to be provided), and
(2) implement the fish collection and sample preservation provisions of the combined
EPA/MSRP Fish Sampling and Analysis Plan (SAP) including all QA/QC procedures,
documentation, and oversight. (Note: the laboratory analysis provisions of the SAP are
covered separately under Activity 5).

The Contractor shall also provide the following:

1.--Combine the June MSRP Fish Sampling and Analysis Plan and the EPA Fish-in-
Ocean Sampling Plan into one plan for the purpose of implementation. Products
presenting the data from this combined sampling plan should be organized to reflect,
to the maximum extent practicable, the goals of each sampling plan such that it is
clear which items are solely from the MSRP Fish Sampling and Analysis Plan, which
respond to elements solely found within the EPA Fish-in Ocean sampling plan, and
which represent data needs shared by both programs.

2. Collect targeted fish species, sizes, and numbers from identified locations as specified
in the SAP, and coordinate with appropriate MSRP staff to ensure that fish collection
activities meet the requirements of the SAP, and that any deviations from the SAP are
pre-approved;

3. Provide QA/QC oversight and coordinate with MSRP staff to ensure that all QA/QC
requirements are met;
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- 4. Provide to the MSRP Program Manager a complete list and complete documentation
on all samples collected, including documentation of deviations from the specific
provisions of the SAP if any;

5. Arrange for equipment and facilities to freeze, transport, and store fish samples in
accordance with the provisions of the SAP, and ensure that these arrangements meet
the requirements of the QA/QC plan.

6. Ensure that samples are labeled, frozen, transported, and stored in accordance with
agreed upon procedures and arrangements, and ensure that Standard Operating
Procedures, QA/QC, and chain of custody protocols are followed and documented.

The contractor shall prepare a draft and final report documenting the fish collection
efforts and the results.

Activity 5. Laboratory Analysis of Fish Samples

The Contractor shall retain a qualified laboratory to conduct chemical analysis of the fish
samples collected and preserved under Activity 4. The Contractor shall be responsible
for all sample tracking, processing, preparation, analysis, documentation, and reporting of
results, and shall be responsible for following the analytical quality assurance and quality
control requirements specified in the SAP. This task order anticipates that laboratory
analysis will be performed for those samples identified in the SAP as Phase 1, and for a
limited number of subsequent samples to be identified upon review of Phase 1 results and
as requested by the MSRP Program Manager.

Activity 6. Scientific Review Boards

Restoration of natural resources will require planning, data collection, feasibility studies,
monitoring, and other work of a specialized nature. To ensure that this work is
appropriate, effective, and meets high standards of scientific quality, the Trustees have
convened and will continue to convene scientific review boards (SRB) as needed. These
SRBs shall be comprised of people from government and the private sector with notable
expertise in the appropriate areas of knowledge.

The SRBs shall be called together at various stages in the development of MSRP projects
to provide critical analysis and recommendations to the MSRP. During the period of
performance for this task order, it is anticipated that one SRB will be retained: a Fish
Contamination SRB to guide the implementation and documentation of a comprehensive
plan for evaluating chemical contamination of coastal sports fish.

~~The Fish Contamination-SRB was initially retained under a prior task order for the design
and development of the sampling and analysis plan. Under this task order, members of
the same SRB will be again retained for technical support and review during the
implementation of the fish sampling and analysis effort. It is estimated that this SRB will

h
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not actually meet as a group during the period of performance of this task order, but
instead that consultations and reviews will be requested of individual members on
occasion, up to a total of 100 professional hours.

Activity 7. Public Qutreach and Education

The contractor shall provide support for a public outreach program to promote public
involvement in the development of the draft Restoration Plan and to communicate with
the public for the purposes of Trustee restoration activities.

The specific tasks and deliverables under this activity will include:

a)

b)

c)

Development of specific outreach and educational materials (e.g. fact sheets,
flyers, posters, multi-media presentations or other). The contractor’s proposal will
describe how preparation, review by Trustees, pilot testing, and final production
and distribution will be performed. This sub-activity will include developing and
testing of specialized multi-lingual materials for messages targeted at specific
constituents and sub-population groups. The subcontractor will be responsible for
reproduction and distribution of the products once the Trustees approve them. Up
to four separate products shall be developed and distributed during the period of
performance. All telecommunication, video and multi-media products shall
comport with 36 CFR 1194.23 and 1194.24.

Periodic development of draft press releases, public service announcements and
pitch stories, and distribution of these products.

Test marketing to targeted audiences of a prototype product (comic book) that has
already been developed to educate the public about contaminated fish
consumption and improving fishing opportunities.

d)

Provide periodic translation services for public meetings, one-on-one public
surveys, and for selected written materials. Assume translation services obtained
for limited, discreet occasions, up to three languages.

Deliverables and Schedule

SOW DESCRIPTION OF DATE COPY NUMBER &
REF DELIVERABLE REQUIRED DISTRIBUTION
Activity 1 | Submission of Work July 31, 2002 Original to the C.O.
Plan and Budget One copy - COTR
One Copy- TOM
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STATEMENT OF WORK

MONTROSE SETTLEMENTS RESTORATION PROGRAM
Angler Study
July 18, 2002

BA CKGROUND

From the late 1940s to the early 1970s, DDTs and PCBs were discharged into the ocean
near Los Angeles. More than 100 tons of these persistent chemicals remain in the marine
environment and continue to injure birds and impair fishing.

In 1990, the U.S. Department of Justice (DO1J) and the California Attorney General filed
a lawsuit under the federal Superfund law on behalf of the Natural Resource Trustees
(NOAA, U.S. Fish & Wildlife Service, National Park Service, California Department of
Fish and Game, California Department of Parks and Recreation, and California State
Lands Commission), alleging that a number of defendants were responsible for releasing
DDTs and PCBs and other hazardous substances into the environment. The lawsuit
charged that the DDTs and PCBs injured natural resources, including fish and wildlife
that live in and around coastal waters in Southern California.

The state and federal governments settled the final remaining legal claims in 2000. A
total of $140 million in damages have been paid under four separate settlement
agreements. The agreements provide that the Trustees may use approximately $30

- million of the settlement funds for restoration of natural resources harmed by releases of

DDTs and PCBs off the coast of Southern California (U.S. EPA received a separate share

of the overall settlement for remediation and institutional controls to reduce exposure to
DDTs and PCBs).

The Trustees have initiated the restoration planning process. They set up and are staffing
the Montrose Settlements Restoration Program (MSRP) to administer the restoration
efforts. They issued a Public Scoping Document on the restoration planning process and
publishing a Notice of Intent to prepare an Environmental Impact Statement in the
Federal Register. Three public meetings were held and comments solicited from the
public during the scoping period, which closed in November 2001.

Recreational and Subsistence Fishing

One of the objectives of the Montrose Settlements Restoration Program is to develop
restoration projects that compensate for Injuries to recreational and subsistence fishing
resulting from the contamination of fish with DDTs and PCBs, Several studies have been
conducted on recreational fishing practices in Southern California. The Marine
Recreational Fisheries Statistics Survey (MRFSS) is used to devel p the Recreational

—Fishing Information-Netwerk-(RecFIN)—and s admin n rn California by

the Pacific States Marine Fisheries Council. The Santa Monica Bay Seafood
Consumption Study was conducted in the early 1990s to develop information on human



exposures to contaminants in fish.

The Trustees and EPA have determined that they need to gain a better current
understanding of who are the recreational and subsistence anglers being impacted by
contamination from the Montrose case DDT and PCB releases, how they are being
impacted, and how best to reach them with relevant messages. The Trustees, in
conjunction with EPA, have thus decided to conduct a new study to further assess and
update information on recreational and subsistence angling in Southern California coastal
waters. The purpose of the study is to gather qualitative information on fishing and fish
consumption practices from people who fish, for recreation and subsistence, in coastal
waters from Point Dume to Dana Point in Los Angeles and Orange Counties. The
Trustees and EPA want 1o fill specific information gaps that have not been the focus of
other recreational fishing studies thus far. Qualitative information is needed for the
following purposes:

1. To help guide the development of more effective public outreach and

education programs intended to reduce public exposure to DDT and PCBs from fish.
Information gathered from the angler survey may be used to:

- improve the targeting of outreach programs 1o ensure that they reach audiences
who fish for and consume fish that may be more highly contaminated with DDT
and PCBs;

- identify communication methods and languages that are more likely to effectively
reach these audiences, based on their identified preferences for obtaining
information, and their current awareness of fishing advisories and how they
obtained that current awareness;

- improve the effectiveness of our outreach messages about reducing contaminant
exposure, through improved understanding of peoples’ catch preferences, the parts
of the fish they consume, and the different ways they prepare the fish for eating.

2. To gain insights on fishing preferences (types of fish and locations) that mav assist

the Trustees in planning restoration projects to increase the availability of acceptable
opportunities to fish for cleaner fish.

The Trustees are closely coordinating restoration planning and implementation with
EPA’s remediation and institutional controls efforts, and combining efforts wherever it
may reduce costs and improve the effectiveness of both programs. The angler study in
this Task Order is an activity that the Trustees and EPA are performing as a combined
effort. Thus, EPA will be an integral partner with NOAA and the Trustees in this effort.

Objectives of this Task Order

The primary objective of this task order is to implement a study of recreational and

subsistence anglers who tish 1n Southern California coastal waters. The Trustees and
EPA wish to collect information from anglers that would help in developing effective,
well targeted public outreach and education programs, as well as providing information



resources of certain outside Organizations in the implementation of the angler study, as
described further under Activity 2.

Standards of Performance

conclusions are reached. Work products, guidance and recommendations, must be

clearly documented and Supported with relevant technical standards, methods and
procedures.

Scope of Services

The Contractor shall perform the activities described below. All work shall be performed
under the direction of NOAA  and in close coordination with the MSRP Program
Manager and the partner organizations identified.

Activity 1: Angler Study

The contractor shall plan, organize, manage, and administer an angler study to meet the
objectives stated above, inc]uding identification of locations, times, and methods,

barriers, obtaining other needed Services, preparation of the survey forms other matenials,

and purchase of supplies needed for the study, and creation of a database for entry and

A committee of Trustee, EPA, and other knowledgeable participants has drafted a
specific set of questions to be used in the study. The questions are being reviewed by
NOAA management to assure that they comply with all applicable government
requirements. The Trustees estimate that the study instrument wil] consist of twelve or

fewer questions requiring ten minutes or less to administer 1o each respondent. A draft
list of questions is attached to this SOW as Exhibit A.

this-task-order). T addition the questions themselves, the initia] field test is being
directed at identifying foreign language skills likely to be needed in some locations




during the full study. The results of the field test, including information on suggested
language translation needs and locations, will be provided to the contractor on or around
June 30, 2002. The contractor’s work plan should present an approach for administering
the study in a manner that maximizes the ability to obtain answers from non-English
speakers in a cost-effective fashion, assuming as many as five other languages may be
encountered. (It may be possible to identify and obtain translation assistance from certain
community organizations in the trustees’ contact list.)

The Task Order Manager will also provide the contractor an electronic spreadsheet file
(Exhibit B) containing a list of the locations in Los Angeles and Orange Counties where
the Pacific States Marine Fisheries Commission administers the RecFIN study. This file
may be useful as an initial universe of potential sites for administering the angler study.
Working with the MSRP Project Manager, the contractor shall propose specific sites
where the angler study is to be administered, so that sufficient coverage is obtained to
assure that as many segments of the fishing public are sampled through the study as
possible.

For the purposes of scoping the level of effort and costs under this activity, the contractor
may assume that the study will be administered over a period of approximately three
months, in up to 50 Jocations consisting of a mix of public fishing piers, beaches, man-
made structures, boat ramps, marinas, and private fishing party boat disembarkation sites.
The total number of people to whom the study will be administered has not been
determined. Thus the contractor should recommend a target for the total number of
people to be surveyed, and provide in Section II of the work plan an estimated total cost
based on that target, and in addition supply in Section 1I an estimated unit cost for each
questionnaire to be administered, or cost per unit time of field effort.

The Contractor shall also incorporate into their plans for the study the utilization of staff
from agencies and organizations which have indicated to the Trustees and EPA a desire
1o be actively involved in the study. The following list of agencies and organizations
have requested direct involvement/ participation in the angler study:

Agency or Point of Phone Nature of Services to be

Organization ontact Provided

Santa Monica Bay Guang Su Wang | To BRe Provide personnel to administer

Restoration Project Provided | study at Cabrillo Pier

Heal the Bay Mark Gold To Be Provide personnel to administer
Provided | study at locations to be specified

Cabrillo Aquarium | TBD To Be Provide personnel to administer
Provided | study at Jocations to be specified

SEA Lab TBD To Be Provide personnel to administer
Provided | study at locations to be specified

Los Angeles TBD To Be Provide personnel to administer

Conservation Corps Provided | study at locations to be specified

The contractor shall deliver the results of the angler study as an electronic database and a
summary report. The electronic database provided should be of a nature that will allow




Trustees and EPA to further manipulate the data results on their own in the future. The

work plan should propose how the contractor will design the database to facilitate data
entry and analysis.

resources of partner organizations listed above.

Deliverables and Schedule

Deliverable Days from Award of
Task Order

Acuvity 1.

Progress report/ checklist of preparations to initiate the field effort 20 days

Initiate field effort 45 days

Conclude field effort 135 days

Data analysis and draft report 165 days

Final report and database 210 days
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NOAA Contract No. 50-DGNC-2-90008
Task Order 004
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STATEMENT OF WORK

MONTROSE SETTLEMENTS RESTORATION PROGRAM
Fish Collection and Analysis and Case Management Activities
7/10/02

Background

From the late 1940s to the early 1970s, DDTs and PCBs were discharged into the ocean
near Los Angeles. More than 100 tons of these persistent chemicals remain in the marine
environment and continue to injure birds and impair fishing.

In 1990, the U.S. Department of Justice (DOJ) and the California Attorney General filed a
lawsuit under the federal Superfund law on behalf of the Natural Resource Trustees
(NOAA, U.S. Fish & Wildlife Service, National Park Service, California Department of
Fish and Game, California Department of Parks and Recreation, and California State
Lands Commission), alleging that a number of defendants were responsible for releasing
DDTs and PCBs and other hazardous substances into the environment. The lawsuit
charged that the DDTs and PCBs injured natural resources, including fish and wildlife
that live in and around coastal waters in Southern California.

The state and federal governments settled the final remaining legal claims in 2000. A
total of $140 million in damages have been paid under four separate settlement
agreements. The agreements provide that the Trustees may use approximately $30
million of the settlement funds for restoration of natural resources harmed by releases of
DDTs and PCBs off the coast of Southern California (U.S. EPA received a separate share

of the overall settlement for remediation and institutional controls to reduce exposure to
DDTs and PCBs). :

The Trustees have initiated the restoration planning process. They set up and are staffing
the Montrose Settlements Restoration Program (MSRP) to administer the restoration

efforts. They issued a Public Scoping Document on the restoration planning process and

publishing a Notice of Intent to prepare an Environmental Impact Statement in the
Federal Register. Three public meetings were held and comments solicited from the
public during the scoping period, which closed in November 2001.

Objectives of this Task Order

All tasks will be performed under the direction of NOAA in close consultation with the
co-Trustees. The overall scope and objectives of this task order are to provide strategic
support and proactively advise, facilitate, and respond to requests for actions by the
Trustee Council and Program Manager for the Montrose Settlements Restoration
Program. More specifically:

1. Plan, initiate, facilitate, coordinate, and manage technical and administrative activities
that support restoration planning (including the planning and oversight of field
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studies, analytical services, public involvement and outreach, reporting, meetings, and
other functions as necessary);

2. Execute specific activities that support restoration planning efforts, including the
implementation of a Sampling and Analysis Plan for assessing contamination in
marine fish in Southern California and public outreach and education programs, °
products, and services;

3. Identify, retain, and manage Scientific Review Boards to provide external ad hoc
expertise in support of the Montrose restoration efforts.

Standards of Performance

The performance of work under this agreement will support natural resource restoration
planning and implementation actions being conducted in accordance with the
requirements of CERCLA, NEPA, CEQA, and other applicable federal and state
environmental Jaws, regulations, orders, and policies. Work conducted may be open to
critical review by the public and the mass media. Accordingly, all work must meet the
highest standards of professional performance and technical rigor. Qualified and
experienced professionals shall be utilized to design and perform the services outlined
herein. Absolute objectivity must be maintained to ensure that reliable and valid
conclusions are reached. Work products, guidance and recommendations, must be clearly
documented and supported with relevant technical standards, methods and procedures.

Scope of Services

The Contractor shall perform the activities described below. All work shall be performed
under the direction of NOAA, and in close coordination with the MSRP Program
Manager and the partner organizations identified.

Activity 1: Preparation of the Task Order Work Plan

The contractor shall commence work immediately to prepare and submit a work plan
relative to the scope of work and activities set forth herein. In addition to describing the
management and technical approach for all of the activities in this Statement of Work, the
submittal will include a proposal/ set of proposals from companies or organizations
capable of performing the QA/QC requirements of Activity 3 and capable of managing
and conducting the fish collection work described under Activity 4.

The work plan shall be divided into two sections. Section I of the work plan shall include
a cover page reflecting the proposed staffing plan, key personnel and schedule of
deliverables followed by a concise narrative/description of the planned technical and

S S

management approach.” Section I should not exceed fifteen pages plus the cover page

(staffing plan), and proposals for management and implementation of Activity 4 should
be provided as attachments to the Contractor’s work plan.

)
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Section II of the work plan shall not be attached to Section I. Section I of the work plan
shall include a detailed cost estimate for completing the requirements of this Statement of
Work. At aminimum, all cost information shall include a clear breakdown of each
element of cost (direct and indirect costs, subcontract/consultant costs and fee).

Finally, the cover letter accompanying the work plan shall address any real or apparent
conflicts of interest. Three copies of this work plan shall be submitted within twenty-one
(21) days after the effective date of this Task Order. :

Section I of the contractor’s work plan shall identify prospective subcontractors including
their qualifications. The contractor shall pre-screen these subcontractors for availability
and potential conflicts of interest. If appropriate subcontractors are not identifiable prior
to the submission of the work plan, then a reasonable and realistic budget should be
included in Section II along with some explanation of the prospective sources and
considerations that will be given toward their identification.

Activity 2. Case Management Support

As requested by the MSRP Program Manager, the contractor shall organize, coordinate,
schedule, assign and oversee implementation, and disseminate information among
subcontractors, MSRP staff and Trustee Council members, and other parties engaged in
restoration planning activities. The contractor shall assist with strategic planning
activities and provide administrative support and assistance in the development of
documents and maintenance of the administrative record. Work under this activity is
limited to those general management responsibilities not directly related to oversight and
implementation of Activities 3-7, direct management of which should be included under
each respective Activity. The contractor shall recommend in its proposal an approach to
meet these objectives.

It is estimated that the Contractor will, under this Activity, be requested to participate in
periodic conference calls (on average one per month), and occasional meetings in
Southern California (estimated two per year).

Activity 3. Quality Assurance and Quality Control

To ensure that all studies proceed with appropriate quality assurance oversight, the
contractor shall ensure that all data generated or otherwise acquired under this task order
are of known and usable quality. To that end, the contractor shall be responsible for the
following efforts: ‘

responsible for coordinating and working closely with the laboratory that is providing
chemical analyses to ensure that they follow the Analytical QA Plan.
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Quality Assurance Oversight. The QA Coordinator will assist Trustee and EPA staff in
resolving any potential areas of concern identified during the oversight and review;
conduct technical assessments at each facility generating data; and participate in or
conduct field training or audits of sample collection procedures.

Quality Assessment and Data Validation. As requested, the QA coordinator shall verify
and validate analytical data generated during the Montrose fish sampling study. The
assessment shall meet the standards set by the SAP. The contractor shall be prepared to
conduct validation efforts in real time so corrective actions can be taken if warranted.

The QA coordinator shall review each final report to ensure that the reports accurately
describe and report the methods, standard operating procedures, and underlying data. This
shall include preparation of a data validation report that documents the quality of the data.

The contractor shall be responsible for ensuring the effectiveness of the quality assurance
program by ensuring that the QA work meets the standards set forth in the SAP.

In its work plan, the contractor shall describe how it intends to fulfill the requirements for
this activity.

Activity 4. Fish Collection and Preservation, and Preparation of Report

The Contractor shall: (1) combine the June 2002 MSRP Fish Sampling and Analysis Plan
(Exhibit 1) and the EPA Fish-in-Ocean Sampling and Analysis Plan (to be provided), and
(2) implement the fish collection and sample preservation provisions of the combined
EPA/MSRP Fish Sampling and Analysis Plan (SAP) including all QA/QC procedures,
documentation, and oversight. (Note: the laboratory analysis provisions of the SAP are
covered separately under Activity 5).

The Contractor shall also provide the following:

1. Combine the June MSRP Fish Sampling and Analysis Plan and the EPA Fish-in-
Ocean Sampling Plan into one plan for the purpose of implementation. Products
presenting the data from this combined sampling plan should be organized to reflect,
to the maximum extent practicable, the goals of each sampling plan such that it is
clear which items are solely from the MSRP Fish Sampling and Analysis Plan, which
respond to elements solely found within the EPA Fish-in Ocean sampling plan, and
which represent data needs shared by both programs.

2. Collect targeted fish species, sizes, and numbers from identified locations as specified
in the SAP, and coordinate with appropriate MSRP staff to ensure that fish collection
activities meet the requirements of the SAP, and that any deviations from the SAP are
pre-approved;

3. Provide QA/QC oversight and coordinate with MSRP staff to ensure that all QA/QC
requirements are met;



NOAA Contract No. 50-DGNC-2-90008
Task Order 004
Sof7

- 4. Provide to the MSRP Program Manager a complete list and complete documentation
on all samples collected, including documentation of deviations from the specific
provisions of the SAP if any;

5. Arrange for equipment and facilities to freeze, transport, and store fish samples in
accordance with the provisions of the SAP, and ensure that these arrangements meet
the requirements of the QA/QC plan.

6. Ensure that samples are labeled, frozen, transported, and stored in accordance with
agreed upon procedures and arrangements, and ensure that Standard Operating
Procedures, QA/QC, and chain of custody protocols are followed and documented.

The contractor shall prepare a draft and final report documenting the fish collection
efforts and the results.

Activity 5. Laboratory Analvsis of Fish Samples

The Contractor shall retain a qualified laboratory to conduct chemical analysis of the fish
samples collected and preserved under Activity 4. The Contractor shall be responsible
for all sample tracking, processing, preparation, analysis, documentation, and reporting of
results, and shall be responsible for following the analytical quality assurance and quality
control requirements specified in the SAP. This task order anticipates that laboratory
analysis will be performed for those samples identified in the SAP as Phase 1,and fora
limited number of subsequent samples to be identified upon review of Phase 1 results and
as requested by the MSRP Program Manager.

Activity 6. Scientific Review Boards

Restoration of natural resources will require planning, data collection, feasibility studies,
monitoring, and other work of a specialized nature. To ensure that this work is
appropriate, effective, and meets high standards of scientific quality, the Trustees have
convened and will continue to convene scientific review boards (SRB) as needed. These
SRBs shall be comprised of people from government and the private sector with notable
expertise in the appropriate areas of knowledge.

The SRBs shall be called together at various stages in the development of MSRP projects
to provide critical analysis and recommendations to the MSRP. During the period of
performance for this task order, it is anticipated that one SRB will be retained: a Fish
Contamination SRB to guide the implementation and documentation of a comprehensive
plan for evaluating chemical contamination of coastal sports fish.

~ The Fish Contamination SRB was initially retained under a prior task order for the design
and development of the sampling and analysis plan. Under this task order, members of
the same SRB will be again retained for technical support and review during the
implementation of the fish sampling and analysis effort. It is estimated that this SRB will

(W]
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not actually meet as a group during the period of performance of this task order, but
instead that consultations and reviews will be requested of individual members on
occasion, up to a total of 100 professional hours.

Activity 7. Public Outreach and Education

The contractor shall provide support for a public outreach program to promote public
involvement in the development of the draft Restoration Plan and to communicate with
the public for the purposes of Trustee restoration activities.

The specific tasks and deliverables under this activity will include:

a)

b)

Development of specific outreach and educational materials (e.g. fact sheets,
flyers, posters, multi-media presentations or other). The contractor’s proposal will
describe how preparation, review by Trustees, pilot testing, and final production
and distribution will be performed. This sub-activity will include developing and
testing of specialized multi-lingual materials for messages targeted at specific
constituents and sub-population groups. The subcontractor will be responsible for
reproduction and distribution of the products once the Trustees approve them. Up
to four separate products shall be developed and distributed during the period of
performance. All telecommunication, video and multi-media products shall
comport with 36 CFR 1194.23 and 1194.24.

Periodic development of draft press releases, public service announcements and
pitch stories, and distribution of these products.

Test marketing to targeted audiences of a prototype product (comic book) that has
already been developed to educate the public about contaminated fish
consumption and improving fishing opportunities.

d)

Provide periodic translation services for public meetings, one-on-one public
surveys, and for selected written materials. Assume translation services obtained
for limited, discreet occasions, up to three languages.

Deliverables and Schedule

SOW DESCRIPTION OF DATE COPY NUMBER &
REF DELIVERABLE REQUIRED DISTRIBUTION
Activity 1 | Submission of Work July 31, 2002 Original to the C.O.
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Commence Fish
Collection Field Work
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Laboratory Analytical
Work

Review Board Analysis
Provide services as
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August 1, 2002

August 22, 2002

30 days after
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1 Original — Task Order Manager
I Camera Ready (Unbound)
Original — Contract Specialist

I Original — Task Order Manager
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Deliverables shall be accompanied by a deliverable cover sheet.
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STATEMENT OF WORK

MONTROSE SETTLEMENTS RESTORATION PROGRAM
Angler Study
July 18, 2002

BACKGROUND

From the late 1940s to the early 1970s, DDTs and PCBs were discharged into the ocean
near Los Angeles. More than 100 tons of these persistent chemicals remain in the marine
environment and continue to injure birds and impair fishing.

In 1990, the U.S. Department of Justice (DOJ) and the California Attorney General filed
a lawsuit under the federal Superfund law on behalf of the Natural Resource Trustees
(NOAA, U.S. Fish & Wildlife Service, National Park Service, California Department of
Fish and Game, California Department of Parks and Recreation, and California State
Lands Commission), alleging that a number of defendants were responsible for releasing
DDTs and PCBs and other hazardous substances into the environment. The lawsuit

charged that the DDTs and PCBs injured natural resources, including fish and wildlife
that live in and around coastal waters in Southern California.

The state and federal governments settled the final remaining legal claims in 2000. A
total of $140 million in damages have been paid under four separate settlement
agreements. The agreements provide that the Trustees may use approximately $30

~ million of the settlement funds for restoration of natural resources harmed by releases of

DDTs and PCBs off the coast of Southern California (U.S. EPA received a separate share

of the overall settlement for remediation and institutional controls to reduce exposure to
DDTs and PCBs).

The Trustees have initiated the restoration planning process. They set up and are staffing
the Montrose Settlements Restoration Program (MSRP) to administer the restoration

~ Fishing Information Network (RecFIN) and is administered in Southern California by

efforts. They i1ssued a Public Scoping Document on the restoration planning process and
publishing a Notice of Intent to prepare an Environmental Impact Statement in the
Federal Register. Three public meetings were held and comments solicited from the
public during the scoping period, which closed in November 2001.

Recreational and Subsistence Fishing

One of the objectives of the Montrose Settlements Restoration Program is to develop
restoration projects that compensate for injuries to recreational and subsistence fishing
resulting from the contamination of fish with DDTs and PCBs. Several studies have been
conducted on recreational fishing practices in Southern California. The Marine
Recreational Fisheries Statistics Survey (MRFSS) is used to develop the Recreational

the Pacific States Marine Fisheries Council. The Santa Monica Bay Seafood
Consumption Study was conducted in the early 1990s to develop information on human



exposures to contaminants in fish.

The Trustees and EPA have determined that they need to gain a better current
understanding of who are the recreational and subsistence anglers being impacted by
contamination from the Montrose case DDT and PCB releases, how they are bein g
impacted, and how best to reach them with relevant messages. The Trustees, in
conjunction with EPA, have thus decided to conduct a new study to further assess and
update information on recreational and subsistence angling in Southern California coastal
waters. The purpose of the study is to gather qualitative information on fishing and fish
consumption practices from people who fish, for recreation and subsistence, in coastal
waters from Point Dume to Dana Point in Los Angeles and Orange Counties. The
Trustees and EPA want to fill specific information gaps that have not been the focus of

other recreational fishing studies thus far. Qualitative information is needed for the
following purposes:

1. To help guide the development of more effective public outreach and

education programs intended to reduce public exposure to DDT and PCBs from fish.
Information gathered from the angler survey may be used to:

- improve the targeting of outreach programs to ensure that they reach audiences
who fish for and consume fish that may be more highly contaminated with DDT
and PCBs;

- identify communication methods and languages that are more likely to effectively
reach these audiences, based on their identified preferences for obtaining
information, and their current awareness of fishing advisories and how they
obtained that current awareness;

- improve the effectiveness of our outreach messages about reducing contaminant
exposure, through improved understanding of peoples’ catch preferences, the parts
of the fish they consume, and the different ways they prepare the fish for eating.

2. To gain insights on fishing preferences (types of fish and locations) that may assist

the Trustees in planning restoration projects to increase the availability of acceptable
opportunities to fish for cleaner fish.

The Trustees are closely coordinating restoration planning and implementation with
EPA’s remediation and institutional controls efforts, and combining efforts wherever it
may reduce costs and improve the effectiveness of both programs. The angler study in
this Task Order is an activity that the Trustees and EPA are performing as a combined
effort. Thus, EPA will be an integral partner with NOAA and the Trustees in this effort.

Objectives of this Task Order

The nnmarv.obiective of this task order.is to.imnplement a studv of recreational and

subsistence anglers who fish in Southern California coastal waters. The Trustees and
EPA wish to collect information from anglers that would help in developing effective,
well targeted public outreach and education programs, as well as providing information



that would help guide development of restoration alternatives for compensating anglers
for DDT and PCB related impacts on recreational and subsistence angling.

In addition, the Trustees and EPA ntend to directly involve and take advantage of the

resources of certain outside organizations in the implementation of the angler study, as
described further under Activity 2.

Standards of Performance

The performance of work under this agreement will support natural resource restoration
planning and implementation actions being conducted in accordance with the
requirements of CERCLA, NEPA, CEQA, and other applicable federal and state
environmental laws, regulations, orders, and policies. Work conducted may be open to
critical review by the public and the mass media. Accordingly, all work must meet the
highest standards of professional performance and technical rigor. Qualified and
experienced professionals shall be utilized to design and perform the services outlined
herein. Absolute objectivity must be maintained to ensure that reliable and valid
conclusions are reached. Work products, guidance and recommendations, must be

clearly documented and supported with relevant technical standards, methods and
procedures.

Scope of Services

The Contractor shall perform the activities described below. All work shall be performed
under the direction of NOAA, and in close coordination with the MSRP Program
Manager and the partner organizations identified.

Activity 1: Angler Study

The contractor shall plan, organize, manage, and administer an angler study to meet the
objectives stated above, including identification of locations, times, and methods,
obtaining and training survey personnel, assessing and addressing likely language ,
barriers, obtaining other needed services, preparation of the survey forms other materials

and purchase of supplies needed for the study, and creation of a database for entry and
analysis of the study responses.

k

A committee of Trustee, EPA, and other knowledgeable participants has drafted a
specific set of questions to be used in the study. The questions are being reviewed by
NOAA management to assure that they comply with all applicable government
requirements. The Trustees estimate that the study instrument will consist of twelve or

fewer questions requiring ten minutes or less to administer to each respondent. A draft
list of questions is attached to this SOW as Exhibit A

The study questions will have been field tested prior to initiation of the full study (the

field test.is hPingﬁzﬂpengmed«&ﬁés?a'pmimfﬂa‘%k"éfﬁéx and is thus outside the scope of

this task order). In addition the questions themselves, the initial field test 1s being
directed at identifying foreign language skills likely to be needed in some locations



during the full study. The results of the field test, including information on suggested
language translation needs and locations, will be provided to the contractor on or around
June 30, 2002. The contractor’s work plan should present an approach for administering
the study in a manner that maximizes the ability to obtain answers from non-English

The Task Order Manager will also provide the contractor an electronic spreadsheet file
(Exhibit B) containing a list of the locations in Los Angeles and Orange Countjes where
the Pacific States Marine Fisheries Commission administers the RecFIN study. This file

Working with the MSRP Project Manager, the contractor shall propose specific sites
where the angler study is to be administered, so that sufficient coverage 1s obtained to

The Contractor shall also Incorporate into their Plans for the study the utilization of staff
from agencies and organizations which have indicated to the Trustees and EPA a desire
to be actively involved in the study. The following list of agencies and organizations
have requested direct involvement participation in the angler study:

Agency or Point of Phone Nature of Services to be

Organization Contact Provided

Santa Monica Bay Guang Su Wang | To Be Provide personnel to administer

Restoration Project Provided | study at Cabrillo Pier

Heal the Bay Mark Gold To Be Provide personnel to administer
Provided study at locations to be specified

Cabrillo Aquarium | TBD To Be Provide personnel to administer
Provided study at Jocations to be specified

SEA Lab TBD To Be Provide personnel to administer
Provided study at locations to be specified

Los Angeles TBD To Be Provide personnel to administer

Conservation Corps Provided | study at locations to be specified

The contractor shall deliver the results of the angler study as an electronic database and a
summary report. The electronic database provided should be of a nature that wil] allow




Trustees and EPA to further manipulate the data results on their own in the future. The

work plan should propose how the contractor will design the database to facilitate data
entry and analysis.

The Contractor will be responsible for delivering the final product by effectively
managing the effort through their own resources while to the extent possible utilizing the

resources of partner organizations listed above.

Deliverables and Schedule

Deliverable Days from Award of
Task Order

Activity 1.

Progress report/ checklist of preparations 10 initiate the field effort 20 days

Initiate field effort 45 days

Conclude field effort 135 days

Data analysis and draft report 165 days

Final report and database 210 days




